STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

11-430184 (Page 1 of 2)

BID AMOUNT:
$ $17,665,661.00

BID OPENING DATE:

11/28/2018

BIDDER'S NAME:

SEMA Construction, Inc.

DBE GOAL FROM CONTRACT %:

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

$7,085,275.00

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

14%
DBE PRIME CONTRACTOR CERTIFICATION":
16
6i5 ITEM OF WORK AND DESCRIPTION OF
ITEM NO. SERVICES TO BE SUBCONTRACTED OR

MATERIALS TO BE PROVIDED?

WORK CATEGORY
copes?

NAME OF DBEs
(Must be certified on the date bids are
opened. Include Caltrans’ certification no., DBE
address, and phone number. Show 2nd and
lower tier subcontractors)

AMOUNT
8

151,152,153,154,155,
156,157,158,159,160,

Concrete Barrier

17IS0, COERI,CH010,
£2800,04111, 07218, CS100,
€7200, CS105,C7301,CH320,Ca111)

Cooper Engineering, Inc.
43608- 114 Business Center Dr.

$684,578.00

161 Corona, Ca 92880 (951) 736-6135
69,83,51,52,53 lpavement sawing, joint seal, c9905,09907,c2001, 03189, C1533 | Austin Enterprise $230,526.00
99,100,101 concrete coring, access opening |mia cecos ciss cern ceses,|13602- PO Box 81926 Bakersfield, Ca
C4101, 08100, 08190, 07301 93380 (661) 589-1001
5T 8. 1332 T ffi C€9907,C1210,C1200, Maneri Traffic Control $55 295.00
i raffic contral (partial) o e 38078-4949 2nd St. Fallbrook, Ca r
92028 (951) 695-5104
90,102 Drill and bond dowels, £3905, C1901, C1840,C3904 g.,;;g:’;:rﬁ:ng:tggé_ =g $953,910.00
bridge removal (partial) Garpg CHL/CI9BNCAY | o ra Fe springs, Ca 90670
(5621229-02327
6,9 Traffic Control (Partial) C8850,C1200,C1201  |g,0n) Traffic, Inc. $538,550.00
€31,c61,D42 41010- 1211 Distribution Way

vista, Ca 92081 (858)720-0179
1,25,133,167, 168, 169 Pavement Marking CH408, CRE20, CAROL, CO840, CEEOL, ::;’f:zsp:?L;:::::'hi:f' $78,432.10
170,171,172,173,174, - Chula Vista, Ca 91810
175,176,177 (619) 422-9204
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from $
each DBE shown stating that it will be participating in the contract to perform the specific work see page 2
shown for the specific amount agreed to. Total Claimed (e e =

Participation

The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.). %

The bidder acknowledges that it is committed to use the
'Each DBE prime contractor must enter its cerfification number and show all work to be DBEs shown on thi meet the contract goal (49 CFR
performed by DBEs, including work performed by its own forces. 26.53).

2If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or furished.

JUse Work Category Codes from the California Unified Certification Program database.

Signatugh of Bidder

11/30/2018
Date

Joshua Clyne

.303-627-2600
(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

ADA Notice

Contract No. 11-430184

9

For individuals with sensory disabilities, this document is available in altemate formats. For information, call (918) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

11-430184 (Page 2 of 2)
o VONT 517,665,661

BID OPENING DATE:

11/28/2018

BIDDER'S NAME:

SEMA Construction, Inc.

DBE GOAL FROM CONTRACT %:
14%

DBE PRIME CONTRACTOR CERTIFICATION

TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)

TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

16 $7,095,275
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
NG SERVICES TO BE SUBCONTRACTED OR s “T;GO“ opened. Include Caltrans certification no., DBE “"?s';‘m
: MATERIALS TO BE PROVIDED? CODE address, and phone number. Show 2nd and
lower tier subcontractors)
122,124 Concrete Rock Slope 03307,C1501, 9908, G340, | Lo ooervae Construction Company s168,795.00

Protection

C1920, COE25,C1601,C8580
€1930,C7200

14054- 11126 Silverton Ct.
Corona, Ca 92881 (951)371-1112

Show all DBE firms being claimed for credit, regardiess of tier. Attach written confirmation from
each DBE shown stating that it will be participating in the contract to perform the specific work

shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq. ).

"Each DEE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces.

2If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumished.

JUse Work Category Codes from the California Unified Certification Program database.

Total Claimed
Participation

$2,710,086.10

15.3 =

The bidder acknowledges that it is committed to use the

DBEs shown on this
26.53).

the contract goal (49 CFR

Signature #‘ldder

11/30/2018
Date

Joshua Clyne

303-627-2600
(Area Code) Tel. No.

Person to Contact

(Please Type or Print)

ADA Natice

Contract No. 11-430184

1

For individuals with sensory disabilities, this document is available in alternate formats For information, call (916) 4451233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract No.:
11-430184

Name of DBE Business:

Cooper Engineering

Name of DBE Representative:

DBE Certification Number:
43608

Name of Bidder:
SEMA Construction

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:

Caroline Roberts

Date:
11/30/2018
Bid item number Item of work and description of services to be subcontracted or materials to be provided® Amount ($)

151 (CONCRETE BARRIER (T-60M) $ 248,320.00
152 CONCRETE BARRIER (T-60MF) s 53,900.00
153 CONCRETE BARRIER (T-60MS) $ 65,000.00
154 CONCRETE BARRIER (T-60MSA) H 31,050.00
155 CONCRETE BARRIER (T-60MSF) $ 35,550.00
156 (CONCRETE BARRIER (T-60AP) $ 8,340.00
157 CONCRETE BARRIER (T-60MSA MOD) $ 58,103.00
158 CONCRETE BARRIER (T-60MF MOD) $ 35,700.00
159 CONCRETE BARRIER (T-836) 5 63,000.00
160 CONCRETE BARRIER (T-836A) $ 9,945.00

If 100% of an item is not to be performed or furnished by the DBE, describe the exact porti Tatal SEE NEXT PAGE

of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, |
confirm that my business was contacted by the bidder or prime contractor shown
above regarding the contract shown above. If the bidder is awarded the contract, my
business will enter into a contractual agreement with the bidder or prime contractor
to perform

the type and dollar amount of work shown on the DBE commitment form.

| certify under penalty gfperjury that the foregoing is true and correct.

L4
Signature of DBE's authorized representative:

M ide e ([ Loopev

Printed name of DBE's authnﬂzed"epresenmtive:

Eshwmeto

Title of DBE's authorized representative:

“[30[19

Date:

For individuals with sensory

lable in alternate formats, For alternate format infarmation, contact the Farms Management Unit at (916)

ADA NO“CE 445-1233, TTY 711, or write to records and Forms Management, 1120 N Street, M5-89, Sacramenta, CA 95814,

Contract No. 11-430184



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract No.:
11-430184

Name of DBE Business:
Cooper Engineering

Name of DBE Representative:

DBE Certification Number:
43608

Name of Bidder:
SEMA Construction

Name of prime contractor if different from the bidder:

Name of representative of bidder or prime contractor:
Caroline Roberts

Date:
11/30/2018
Bid item number Item of work and description of services to be subcontracted or materials to be provided® Amount (5)
161 CONCRETE BARRIER (T-836 MOD) $ 74,670.00

*if 100% of an item is not to be performed or furnished by the DBE, describe the exact portion

of the item to be performed or furnished.

Total $ 684,578.00

As an authorized representative of a certified disadvantaged business enterprise, |
confirm that my business was contacted by the bidder or prime contractor shown
above regarding the contract shown above. If the bidder is awarded the contract, my
business will enter into a contractual agreement with the bidder or prime contractor
to perform

the type and dollar amount of work shown on the DBE commitment form.

| certify under penalty of ry that the foregoing is true and correct.

Signature of DBE's authorized representative:

Muat ' Copec

Printed name of DBE's authorized rep"e:entaﬂva:

Echwea by

Title of DBE's authorized representative:
"o f 14

Date:

. For | ok
ADA Notice or individuals with sensory disabilities, this

in alt formats. For alternate format information, contact the Forms Management Unit at (916)

445-1233, TTY 711, or write to records and Forms Management, 1120 N Street, M5-89, Sacramento, CA 95814.

Contract No. 11-430184

2



11-430184 Concrete Barrier Proposal

COOPER ENGINEERING, INC.
114 Business Center Drive
Corona, CA 92880
Contact: Mitchell Cooper
c E I Phone: 951-736-6135
Fax:
Quote To: Estimating Job Name: 11-430184
Bid Date: 11/28/2018
Phone:
Fax:
DBE Certified #43608
ITEM DESCRIPTION QUANTITY | UNIT | UNIT PRICE AMOUNT
151 | CONCRETE BARRIER T-60M 1,940.00| FT 128.00 248,320.00
152 | CONCRETE BARRIER T-60MF 14000 FT 385.00 53,900.00
153 | CONCRETE BARRIER T-60MS 520.00( FT 125.00 65,000.00
154 | CONCRETE BARRIER T-60MSA 22500 FT 138.00 31,050.00
155 CONCRETE BARRIER T-60MSF 90.00| FT 395.00 35,550.00
156 | CONCRETE BARRIER T-60AP 1200 FT 695.00 8,340.00
157| CONCRETE BARRIER T-60MSA MOD 597.00| FT 99.00 59,103.00
158 | CONCRETE BARRIER T-60MF MOD 60.00| FT 595.00 35,700.00
159| CONCRETE BARRIER T-836 700.00| LF 90.00 63,000.00
160| CONCRETE BARRIER T-836A 51.00| LF 195.00 9,945.00
161 | CONCRETE BARRIER T-836 MOD 786.00| LF 95.00 74,670.00
181 | MOBILIZATION (Partial) 1.00] LS 48,000.00 48,000.00
GRAND TOTAL $732,578.00
NOTES:

DBE Certified #43608, DIR #1000012214, Ca State Lic # A560506

SPECIAL NOTE: All of CEI's quotes and bids are subject to the following terms and conditions. CEI, if a listed subcontractor,
will require all of the following terms and conditions to be be included by reference in the subcontract. CEI will sign a
subcontract that includes all the terms and conditions set forth below and is consistant with CEI's "Standard Subcontract
Agreement," a copy of which can be found at www.cooperconcrete.net

BID CONDITIONS:

* Prime has 10 days to accept bid, must be signed and dated below by both Prime and CEL. Listing CEI a a subcontractor shall
constitute acceptance of all the terms and conditions.

* Pricing Good Through 6/2021

* Quotation based on a total of (2) jobsite mobilizations - each additional charged at $10,000

* Prime must provide a secured yard site within project limits to store all of CEI's forms, material, equipment for the duration of
the work.

Page 10f 3



* Pricing based on full shift day-time work only, nights are acceptable if mutaully agreed and coordinated to be consecutive
nights per union agreements.

* Pricing does not include any time for CEI employee jobsite safety trainings and/or any other job specific trainings.

* Bid Items 159, 160, and 161 are priced as Form, Pour, Place, and Finish Only. Concrete, Rebar, and Scuppers to be provided
by Prime.

* Bid items 159, 160, and 161 may be removed from bid. Items 151 to 158 may not be removed.

GENERAL CONDITIONS:

1) Contractor to provide the following at no cost to Cooper Engineering, Inc.:

* Secured yard site within project limits

* Traffic control to provide enough room for tailgate forming and pouring of concrete barrier (if concrete pump is required,
Prime is to provide pump)

* All weather clear ingress and egress for trucking and movement of equipment and personnel

* Survey for Concrete 5' offset from centerline

* Trash receptacles onsite for all CEI refuse

* Concrete Wash Outs

* Job site water supply

* K-Rail movement to provide ingress/egress as needed

* Finished grade and final paving completed prior to CEI placing Barrier Rail

2) Monthly progress payments will be due 7 days after receipt from Owner. Prime to release all progress and final payments
consistant with California Prompt Payment Statutes. Rate of retention not to exceed Owner's rate to Contractor

3) CEl reserves the right to review, approve or reject all Contract Change Orders (i.e. crip, value engineering, or any changes)
relating to CEI work items, prior to submittal and acceptance

4) This proposal is priced and based on all CEI work being performed on standard Monday through Friday day shifts. Work to
be placed in a continuous lineal manner with no interruptions

5) No back charges to CEI without prior written approval by CEI

6) Clean up of CEI work only - concrete waste hauled to concrete wash out pit

7) Subcontract to expire on Pricing Good Through Date. If Contractor request, CEI will provide new pricing and a new Good
Through Date. Only upon acceptance of new pricing and a Fully Executed Subcontract Change Order, to reinstate the
Subcontract with New Pricing, will CEI continue work on project.

8) All Dispute Review Board (DRB) or Dispute Review Advisor (DRA) costs to be covered by Prime cost to be covered by
Prime

9) Mobilization to be paid upon first move-in

INCLUSIONS:
* Concrete Barrier T-60:

* Concrete

* Rebar

* Rebar Placement

* Monday thru Friday Day Work Only - 40 hour work week
* Concrete Barrier T-836

* Form, Pour, Strip, and Finish Only

EXCLUDED:

* Vertical and Horizontal surface preparation prior to barrier rail construction
* Concrete Pump/Pumping

* Concrete and Rebar for Concrete Barrier Type 836

* Surveying and Engineering

* Trenching or Grading for footings or barrier rail underground per plans

* Colored Concrete

* Drilling and Dowelling

* Hot or cold concrete barrier operations

* Any and all traffic control, traffic protection, PCMS and moving, shifting or replacing k-rail as needed to accommodate
barrier installation

* Light abrasive blasting

* Painting

* Railroad insurance

Page 2 of 3



* Waiver of Subrogation, Bonds

* Concrete washout pit and removal of washout pit

* On site restroom facility with wash station - in accordance with Cal-OSHA

* Sweeping and/or washing of roadway

* Vertical rebar protection and/or safety devices

*WB

* MBGR connections and WB-31 transitions including any installation of hardware and/or coring and placement of connection
material

* Graffiti removal

* Misc material (i.e. joint material, water stops, steel, 60D pipe drains, 60D expansion material, weepholes)
* Retention

* Architectural Treatment/Formliners

* Protection of CEI work after such work is placed

Prime: By: Date:

CEL By: Date:

Page 3 of 3



11/30/2018

Back To Query Form

Search Returned 1 Records

Unified Certification Program

Fri Nov 30 08:32:11 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 43608

Firm ID 43608

DBA Name COOPER ENGINEERING INC
Firm Name COOPER ENGINEERING INC
Address Linel 524 MALLOY COURT
Address Line2

City CORONA

State CA

Zip Codel 92880

Zip Code2

Mailing

Address Linel

Mailing

Address Line2

Mailing City

Mailing State

Mailing Zip

Codel

Mailing Zip

Code2

Certification

Type SWBE

EMail estimating(@cooperconcrete.net
Contact Name DENISE K COOPER

Area Code 951

Phone Number 736-6135

Extension

Alt Area Code 714

Alt Phone

Nuiher 981-4764

Extension

Fax Area Code 951

Fax Phone

Number 736-0429

Agency Name DEPARTMENT OF TRANSPORTATION
Counties 33;

Districts 08;

DBE NAICS 237310; 238110; 532412;
ACDBE

NAICS

Work Codes 17350 MISC EQUIPMENT RENTAL & LEASING; C0683 GUARD RAILINGS &

BARRIERS SUPPLIER; C4010 PORTLAND CEMENT & CONCRETE PAVEMENT; C2800
CONCRETE BASE; C5111 CONCRETE OVERLAY, DRILL & BOND; C7215
CONCRETED-ROCK SLOPE PROTECTION; C5100 CONCRETE STRUCTURE; C5105
MINOR CONCRETE STRUCTURE; C5110 CONCRETE SURFACE FINISH; C7200 ROCK

https://ucp.dot.ca.gov/querySubmit.htm

1/2



11/30/2018 Unified Certification Program

SLOPE PROTECTION; C7301 CONCRETE CURB & SIDEWALK - MISC; C8320 METAL
BEAM GUARD RAILING; C8331 CONCRETE BARRIER;

Licenses A General Engineering Contractor;
Trucks

Gender F

Ethnicity CAUCASIAN

Firm Type SWBE

Back To Query Form

https://ucp.dot.ca.gov/querySubmit.ntm

2/2



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Cantract No -

11-430184

Name of DBE Busingss:
Austin Enterprise

"’"’mmm"'/ﬁ#; (brner

DBE Certification Number:
13602

Name of Bidder:
SEMA Construction

Name of prime contractor If different rom the bidder:

Name of representative of bidder or prime contractor:

Caroline Roberts

Date:
11/28/2018
8id lem number I item of work and description of services 1o be subcontracted or materlals to be prowdnd‘ Amount (5)

69 iMMDuM. SLAB REPLACEMENT (R5C) - PARTIAL - SAWCUT . $ 2,450.00
B3 |STRUCTURAL CONCRETE APPROACH SLAB - PARTIAL - SAWCUT 8 60,102.00
91 CLEAN EXPANSION JOINT $ 6,148.00
92 JOINT SEAL (MR 2°) $ 131,752 00
93 JOINT SEAL (TYPE AL} $ 3,075.00
59 CONCRETE CORE (6%) 5 2,935.00
100 CONCRETE CORE (12"} s 6,160.00
101 |ACCESS OPENING, SOFFIT [PARTIAL) $ 17,904.00

11 100% of an item s not to be performed or furnished by the DBE, describe the exact portion of L $ 230,526.00

the ltem Lo be performed or furnished.

e e

ADA Notice

For Individuals with sensory disabilities, this d

A3 an sutharited representative of o certified disedvantaged business enterprise, |
confirm that my business was canlacted by the bidder or prime conlractor shown
above ragarding the contract shown above 1f the bidder is awarded the contract, my
business will enter into & contractual agreement with the bidder or prime contractor

mamount of work shown on the DBE commitment form,

2l
F"""'"'I?/" g:nu&u .,..Pm

7))/

formats. For sltarnate farmat infarmation, cantact the Forms Management Unis st (916) 445-

1233, TTY 711, or write to records and Forms Mamigemant, 1120 N Streat, M3-39, Sacramanto, CA 95814

Contract No.
2

11-430184



11/ 27/2018  12:31 66158333984

FAX COVER SHEET

AUSTIN ENT

AUSTIN ENTERPRISE

License #764893
P. Q. Box 81926
Bakersfield, CA, 93380
66‘». 589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602

DIR #1000001896

PAGE 81/84

Send to: SEMA Construction

Fl:nm Ty .Cﬁiinier

Attention: Estimating

Date: November 27, 2018

Fax number: 951-296-6448

A .Phqn_é Numbe_r; 3036272600

s s,

DUrgent DReplyASAP I_,JP!eﬁsemmtnt UPleasermew " || ¥or your information

Total pages, including coveré;__
Comments

Project:  CDOT #11-430184
Rt. 805, Chula Vista

Bid Date:  November 28, 2018

This transmission may contain confidential and/or privileged information. If you are not the addressee or authorized
to receive this for the addressee, you must not use, copy, disclose or take any action based on this message or any
information herein. If you have received this Iransmission in error, please advise the sender immediately by reply and

destroy the material in its entirety. Thank you .



11/ 2742018 12731 6615899984 AUSTIN ENT PAGE ©2/84

" AUSTIN ENTERPRISE

7 Bakersfield, CA, 93380
o 661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602

DIR #1000001896
BID PROPOSAL

Contract; CDOT # 11-430184 ' Add # 2 noted

Rt 805, Chula Vista
Bid Date: November 28, 2018
BID ITEM # 69 / Individual Slab Replacement (RSC) (portion):
4 cy Saw cut for removal only
Daily 107 thick PCC saw cut and vacuum shary............ ....$2,450.00 / shift

BID ITEM # 83 / Structural Concrete Approach Slab (Tvpe R) (portion):

560 cy Saw cut for removal only

8,100 If 12” thick reinf PCC saw cut and vacuum slurry............ ST A2 b $60,102.00

Conditions for above items;

. Contractor 1o supply traffic control as required.

Contractor to provide layout and clear access to work atea.

Contractor to provide access to water and approved slurry disposal site.

One move in included for each item of work. Additional moves at $2,000.00 each.
Three weeks written notice required for scheduling of manpower and equipment.
A copy of this proposal to be used as an attachment in force in subcontract. .

DR W=

Note *- Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding

California Grinding Specialties / DBA: Austin Enterprise



11/27/2818

12331

66158399384

AUSTIN ENT

PAGE B3/84

AUSTIN ENTERPRISE

License #764893
P.O.Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602

DIR #1000001896

BID PROPOSAL

Contract: CDOT #11-430184
Rt 805, San Diego

Bid Date: November 28, 2018

BID ITEM # 91 / Clean Expapsion Joint (portion):

212 If Clean expansion jOints.............iu

BID ITEM # 92 / Joint Seal (MR 27) (portion):

766 If Widen, prep, furnish and install joint seals....................

BID ITEM # 93 / Joint Seal (Type AL) (portion):

41 If Prep, furnish and install joint sealant

DO NOT SPLIT ITEMS

Conditions for above items:

R S

Contractor to supply traffic control as required.
Contractor to provide layout and clear access to work area.
Contractor to provide water source on site and approved slurry disposal site.

One move in included for all items of work. Additional moves at $2,000.00 each.
Three weeks written notice for acquisition of materials.
A copy of this quotation to be used as an attachment in force in subcontract.

Note *- Union Signatory,

eenesn$29.00 / I ... . $6,148.00

ern875.00 /1. $3.075.00 "

------------------------

[nsurance $5,000,000.00 liability,
No Bonding

Add # 2 noted .

=

<

;{
$172.00-/1f........... $131,752.00°

7

Total.. thssananmanypen $140,975.00

16 shifts required =

California Grinding Specialties / DBA: Austin Enterprise



E B4/84
11/27/2a18 12:31 6615899984 AUSTIN ENT PAG

AUSTIN ENTERPRISE

License #764893
P.O. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602
DIR #1000001896

BID PROPOSAL

Contract: CDOT # 11-430184 Add # 2 noted
Rt 805, Chula Vista

Bid Date: November 28, 2018

BID ITEM # 99 / Core Concrete (6”) (portion): ' -
51f Core drill concrete and dispose from site.................... SSB7.00 L IT.iveiivonian $2,935.00

BID ITEM § 100 / Core Concrete (12”) (portion):
51If Core drill concrete and dispose from site.................. $1,232.00/1f............. $6,160.00 —

DO NOT SPLIT BID ITEMS 99 AND 100.

BID ITEM # 101 / Access Openings. Soffit (portion):

3 ea Break and remove access openings from site.............. $5,968.00/ ea.......... $17,904.00 —
Note: Excludes stripping and or removal of existing deck soffit forms.

o

Conditions for above items:

Contractor to provide traffic control as needed.  As noted

Contractor to provide layout and unrestricted access to work areas.

Contractor to provide man lift and or work platforms for Austin to perform their work.
Contractor to provide access to water and approved slurry disposal site.

One mobilization included. Additional mobs at $2,500.00 each.

A copy of this quotation to be used as an attachment in force in subcontract.

OV b L )

Note *

Union Signatory

Insurance $5,000,000.00 Liability
No Bonding

California Grinding Specialties / DBA: Austin Enterprise



Back To Query Form

Search Returned 1 Records Wed Nov 28 16:35:02 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 13602

Firm ID 13602

DBA Name CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE
Firm Name

Address

Linel

Address

Line2

City BAKERSFIELD
State CA

Zip Codel 93314

Zip Code2

Mailing

Address PO BOX 81926
Linel

Mailing

Address

Line2

Mailing City BAKERSFIELD
Mailing State CA

Mailing Zip

Codel 93380

Mailing Zip

Code2

Certification DBE

Type

EMail paustin@austin-enterprise.com
Contact NamePATTI AUSTIN
Area Code 661

Phone

Nuther 589-1001
Extension

Alt Area

Code

Alt Phone

Number

Extension

Fax Area

Code

Fax Phone

Number

13421 SNOW ROAD

661

589-9509



Agency Name CITY OF LOS ANGELES
Counties 00;

Districts 00;

DBE NAICS 238110; 532412;
ACDBE

NAICS

C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL; C1901
ROADWAY EXCAVATION; C5150 CORE CONCRETE - REPAIR BRIDGE
DECK; C1522 RESET, ADJUST ROADWAY ITEMS; C4010 PORTLAND
CEMENT & CONCRETE PAVEMENT; C8405 THERMOPLASTIC TRAFFIC
STRIPING & MARKING; C9904 CORING; C5620 ROADSIDE SIGN; C4201

Work Codes GROOVE & GRIND PAVEMENT; C5111 CONCRETE OVERLAY, DRILL &
BOND; C8501 PAVEMENT MARKER; C1200 CONSTRUCTION AREA SIGNS;
C3701 SEAL COAT; C4040 CLEAN & SEAL PAVEMENT JOINTS - ROUT &
SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C5100
CONCRETE STRUCTURE; C5190 JOINT SEAL - WATER STOP; C7301
CONCRETE CURB & SIDEWALK - MISC;

Licenses A General Engineering Contractor; D06 Concrete Related Services;
Trucks
Gender F

Ethnicity HISPANIC
Firm Type DBE

Back To Query Form




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 [NEW 05/2015)

Contract No
11-430184

Name of DBE Business
Maneri Traffic Control

Name of DBE lé’ﬁmvl:‘m l’

DBE Certification Number-
38078

Name of Bidder:
SEMA Construction

Name of prime contractor if different from the

bidder

Name of representative of bidder or prime contractor

Caroline Roberts
Date:
11/28/2018
Bid item number l Item of work and description of services to be sub d or rials to be provided® Amount ($)
5 CONSTRUCTION AREA SIGNS H 38,500.00
7 | TYPE il BARRICADES H 750 0O
] PLASTIC TRAFFIC DRUMS $ 945 00
1 TEMPORARY CRASH CUSHION MODULE 5 12,250.00
12 TEMPORARY ALTERNATIVE CRASH CUSHION MODULE H 2,850.00
95.
'if 100% aof an itemn is not to be performed or fy by the DBE, d. be the exact portion of L $ 55'2 -00
it be performed or furnished
T i As an authorized reprasentative of a certified disadvantaged business enterprise, |
confirm that my businets wat contacted by the bidder or prime contractor shown
abave regarding the contract shown above. 1f the bidder is awarded the contract, my
business will enter into a contractual agreement with the bidder or prime contracior
to perform
the type and dollar amaunt of work shown an the DBE commitment form
| certify under penalty of perjury that the foregoing Is true and correct
wﬂmnure ol DBE's @m
Printed name of DBE's authorized representative:
Iy bane 2 e ice Mavan ot Estimamme.
Title of DBE's aumT.a esentative Aest
9y
Date:
ADA Notice For individuals with sensory dirab ths d it avallable in ait farmats For al Tormat inf; n, contact the F Unit &1 (916) 445

lm.mﬂl.umbmuundwuwm, 1120 N Strewt, MS-89 Sacramento, CA 95814

Contract No.
2

11-430184



Nov 27 18, 01:34p Maneri Taffic Control Inc 9516955105 p.1

10F3
MANERI TRAFFIC CONTROL, INC. 7
SIGN AND TRAFFIC QUOTE
TO: PLAN HOLDER ATTN: ESTIMATOR
PROJECT 11-430184
BID DATE 11/28/18
**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.
CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. **
CONSTRUCTION AREA SIGNS: (ITEM #5)
ITEM #5 CONSTRUCTION AREA SIGNS-INSTALL & REMOVE $32,000.00 3 %
ITEM #5 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #6 —r [ '$38,500.00 +»

***]TEM #5 INCLUDES (2) C47B FUNDING SIGNS & STAGE CONSTRUCTION SIGNS***DOES NOT INCLUDE
LAMINATED WOOD BOX POSTS OR INSTALLATION OF LAMINATED WOOD BOX POSTS***

TRAFFIC CONTROL: (ITEM #6)
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT-INCLUDES 350 CONES/UP TO 5 $1,490.00
MILES (1-8 HOURS)***YEARLY INCREASE TO LUMP SUM PRICE OF $35.00 BEGINNING
JULY 1, 2019

ITEM #7 $125.00EA ¥ *lo - & 2S2. ~

ITEM #8 $31.50EA v x3D = J4 4Y(. ~

ITEM #9 $790.00 EA PER MONTH PLUS DELIVERY & PICK UP FEES (SEE PG 2)/

ITEM#11 | $17500 ¥ N 40 412,250

ITEM #12 | $2,850.00 EA(TRAFFIX TL3 SLED)*INCLUDES DELIVERY, INSTALL & PICK UP**CONTRACTOR TO

SUPPLY WATER v Xt =§i72 L0 -
ITEM #166 | $500.00

OVERTIME: (AFTER 8 HOUR SHIFT)

. HOURLY RATE PER LABORER [ $125.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY )**NO EXCEPTIONS*#*

*  RATEPER LABORER | $350.00
CANCELLATION: (IN TOWN)

+ 4 HOURS PRIOR TO SHOW UP NO CHARGE

»  DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER) $90.00/HR

. DIRECTLY AFTER SETUP (4 HOURS PER LABORER) $90.00/HR
OUT O TOYYIT ©. i 2 OreS O IO plss ¥ DI CONIT o ADDINDOO

s [ FSS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER) | $90.00/HR

+*MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP**

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY
MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR Y OUR TIME AND CONSIDERATION.

SINCERELY,

/‘
Jetnny Manerc

w

MANERI TRAFFIC CONTRO! C QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL
UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS,

SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. PRICE DOES NOT INCLUDE
MAST ARM INSTALLATION. FUNDING SIGNS ARE $1500.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND
EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. BLACK PLASTIC COVERS FOR STANDARD DETOUR PACKAGES ARE INCLUDES DURING
INITIAL SIGN INSTALL(OPTIONAL 2'X4’ PLY WOOD COVERS ARE $10 EA FOR STANDARD DETOUR PACKAGES DURING INTTIAL INSTALL). ANY ADDITIONAL
LICENSE FEES, BOND FEES, PERMITS, EIC WILL BE CHARGED TO THE CONTRACTUR. IF CONTRACTOR REQUIRES A BOND THE TOTAL BOND AMOUNT WILL BE
ADDED TO THE TOTAL CONTRACTAMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL,
ANY SERVICE OR ANY SALE FROVIDED.

MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS.
IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER.
ALL SERVICES ARE PROVIDED UPON AVAILABILITY. MTC EXCLUDES LCS TRAINING, SUBMITTING FOR CLOSURE APPROVAL AND/OR CALLING

4949 2No STREET CONTRACTOR LICENSE#1017741
FALLBROOK, CA 92028 DIR#1000043135
0:951-695-5104 DBE #38078
F:951-6955105 SB#2003406

UNION SIGNATORY



Nov 27 18, 01:34p Maneri Taffic Control Inc 9516955105 p.2

IN/CANCELLING CLOSURES THROUGH TMC.

MANERI TRAFFIC CONTROL, INC.

BID DATE 11-430184
PROJECT 11/28/18
4949 2N STREET CONTRACTOR LICENSE#1017741
FALLBROOK, CA 92028 DIR#1000043135
0:951-695-5104 DBE #38078
SB#2003406

F:951-6955105
UNION SIGNATORY



Nov 27 18, 01:34p Maneri Taffic Control Inc 9516955105 . .. p.3
[UMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS) $1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) $1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS $1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) $2,450.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS $2,750.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS) $990.00
ADDITIONAL LABORER (1-8 HOURS) $690.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS) $990.00
OVERTIME: (AFTER 8 HOUR SHIFT)
»  HOURLY RATE PER LABORER ¥b - %1257 $125.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)**NO EXCEPTIONS*#
+  RATE PER LABORER $350.00
CANCELLATION: (IN TOWN)
+ 4 HOURS PRIOR TO SHOW UP NO CHARGE
+ DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER) $90.00/HR
+ DIRECTLY AFTER SET UP (4 HOURS PER LABORER) $90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)
+  LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER) $90.00/HR
**MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP**
RAMP NOTIFICATION SIGN (EACH) $250.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)
»  DAILY $325.00
+  WEEKLY $990.00
+  MONTHLY $3,100.00
+  DELIVERY $200.00
+ _ PICK-UP $200.00
PCMS BOARDS (EACH): (UPON AVAILABILITY)
» DAILY $185.00
»  WEEKLY $400.00
+  MONTHLY $790.00
+  DELIVERY EACH PCMS $75.00
PICK-UP EACH PCM$S $75.00
ARROW BOARDS (EACH): (UPON AVAILABILITY)
DAILY $50.00
+  WEEKLY $185.00
+  MONTHLY $550.00
+  DELIVERY EACH ARROWBOARD $100.00
*  PICK-UP EACH ARROWBOARD $100.00
LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)
+  DAILY $75.00
+ WEEKLY $200.00
*  MONTHLY $500.00
»  DELIVERY EACH LIGHTOWER $100.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM
INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

Lo

e- $2 gL5S.
4949 20 STREET CONTRACTOR LICENSE #1017741
FALLBROOK, CA 92028 DIR # 1000043135
0:951-6955104 DBE #38078
F:951.6955105 SB#2003406

UNION SIGNATORY




Back To Query Form

Search Returned 1 Records

Query Criteria

Certification Types: DBE

Firm ID: 38078

Firm ID 38078

DBA Name MANERI TRAFFIC CONTROL
Firm Name MTC

Address 7473 RAINBOW CANYON RD
Linel

Address

Line2

City TEMECULA
State CA

Zip Codel 92592

Zip Code2

Mailing

Address 4949 2ND STREET
Linel

Mailing

Address

Line2

Mailing City RAINBOW
Mailing State CA

Mailing Zip

Codel 92028

Mailing Zip

Code2

Certification DBE

Type

EMail oavila@maneritrafficcontrol.com
Contact NameMARIA MANERI
Area Code 951

Phone

Nuniber 695-5104
Extension

Alt Area

Code

Alt Phone

Number

Extension

Fax Area

Code

Fax Phone

Number

951

695-5105

Wed Nov 28 16:29:03 PST 2018



Agency Name DEPARTMENT OF TRANSPORTATION
Counties 01; 13; 19; 30; 33; 36; 37; 40; 42; 56,
Districts 04; 05;07; 08; 11; 12;

DBE NAICS 238990; 532411; 561990;

ACDBE

NAICS

Woilk Codes C9907 CONSTRUCTION EQUIPMENT RENTAL; C1210 Traffic Count; C1200
CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM;

g P C13 Fencing Contractor; C31 Construction Zone Traffic Control Contractor; C61
Limited Specialty Contractor; D42 Sign Installation;

Trucks

Gender M

Ethnicity HISPANIC

Firm Type DBE

Back To Query Form




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
e 1) s

Contract No.*

11-430184

Name of DBE Business

GE&F Concrete Cutting
Name of DBE Representative

DBE Certification Number:

8735

Name of Bidder:

SEMA Construction

Name of prime contractor If different from the bidder:

Name of representative of bidder or prime contractor

Caroline Roberts
Date:
11/28/2018
Bid item number ] Item of work and description nfmmhmmudammlkmhemﬂ' Amount ($)

%0 |oAiL ano sono powets $ 837000

102 |BRIDGE REMOVAL (PORTION) 945,540.00
41 100% of an tem Is not 1o be performed or furnished by the DBE, describe the exact portion of Yot $ 953,910.00
the item to be performed or furnished. o s Bt aprciestation o & o kg gcd bush i |

confirm that my business was contacted by the bidder or prime contractor shawn

above regarding the contract shown above. If the bidder is awarded the contract. my
will enter Into a contractual agreement with the bidder or prime contractor

to perform

[the type and dollar amount of work shown on the DBE commitment form

q'm%lu So

mﬁ.-duaa;mm I-fmm
\ .
< M IAN

|Printed name of DBE's authorited mmﬂ

¥ resident
Title of DBE's autharized representative.

W laglig

Abes il

ADA Noti Fot individuals with sensory this documant iz avallabie in alternate formats. For alternate farmat information, contact the Forms Management Unit at (316) 445
1233, TTY 711, or write ta records and Forms Managemant, 1120 N Street, MS-89, Sacransents, CA 95814

Contract No. 11-430184
2



11/27/2018 16:03 FAX 7145500824 G&F CONCRETE CUTTING INC #oo1/002

Concrete Cutting, Inc.
0 = ] S e |

TO:. FROM;
ES‘l-I'vxm-Mg L

COMPANY: DATE: J
Sf"mcL Con9+ gcu\ci-l‘m‘\ l"9~7~l ?_\
FAX NUTBER.‘ TOTAL NO. OF PAG%- INCLUDING COVER!
95)) 296 —644 8 N
PHONE NUMBER: SENDER'S FAX NUMBER:

: B o 621-6200
Cal Trans |\- 4720 (R4

CC:

O URGENT HFOR REVIEW [ PLease commeNT [ PLEASE REPLY [ PLEASE RECYCLE

13653 Alondra Bl Santa Fe Springs, CA 90670 (562) 229-0227 PH '(562) 229-0231 FAX



11/27/2018 16:03 FAX 7145500624 G&F CONCRETE CUTTING INC @o02/002

G&F Concrete Cutting, Inc.

13453 Alondra Bivd,, Santa Fe Springs, CA 90470 (562)229-0227 FAX (562)229-0231
Date: 11-27-2018 OTE; UDBE/SBE/WMBE/MBE/WBENC/WOSA/CUCP, Caltrans
MTA & MWD Certified & Union Affiliated DRI # 1000001776
Sema Construction Project: Cal "frans 11-430184
42690 Rio Nedo Ste. G Location: 1-805 and Hwy 54
Temecula, Ca City, State: Chula Vista, Ca
Ph. (303) 627-6200 Attn: Estimating
Fax (951) 296-6448 Email: estimating.ca@semaconstruction.com
CONTRACT PROPQSAL
Scope of Work as follows: A
Bid Item #90 - Drill and Bond Dowels 558 LF @ $15.00 per lineal ft $8,370.00><
Bid ltem #99 - Core Concrete (6™) 5 LF @ $310.00 per ft $1,550.00
Bid Item #100 — Core Concrete (12”) 5 LF @ $385.00 per ft $1,925.00
Bid Item #101 — Access Opening Soffit 3 locations @ $1,200.00 $3,600.00 : e
o
Bid Item #102- Bridge Removal Portion, Lump Sum $945,540.00 < ¥*"

Note: Prices are based on work hours between 6am- 5pm, Monday- Friday. Any stand by out of our

control will be billed at posted hourly rates. All tail gate, safety meetings, pre job meetings, safety classes

specific to this job are extra and will be charged at posted hourly rates. Access to work provided by

contractor. Protection of Bikeways and below bridge removal for falling debris provided by contractor,

All access to work areas i.e. scissor lift, aerial boom lift, scaffold, forklift, or-werking ptatformsto be

provided by prime contractor. (g

Included: One mobilization included, S—lggwper additional, regular work hours, "‘E%A
Excluded: Layout, SWPPP, Contacting Dig-Alert, retention, license fecs, permits/permit fees, cost of ——
bond, engineering, soils test, removal and handling of hazardous or toxiz materials, flagging, traffic

control, barricades, dust partitions, temporary fencing, removal of shoring or form material, protective

covers, demolition utilities, locate/cut/cap utilities, access to work, scafiolding, work platforms, floating

platforms and barges, shoring or bracing, dowel holes, backfill and compaction, patching or grouting,

damage to unknows in or below slab, wash down, pressure washing, overtime and waiver of subrogation.

If accepted, this proposal is to become part of the contract between Prime Contractor and G&F only.

G&F Congrete Cutting, Inc.

Submitted by: Accepted by:

Robert King, Estimator Authorized Signature
(310) 819- 0431

Print Name

e & 8,3%'/
9% S0
X 4534107

Page 1 of 2




Back To Query Form

Search Returned 1 Records

Query Criteria

Certification Types: DBE

Firm ID: 8735

Firm ID 8735

DBA Name G & F CONCRETE CUTTING, INC.
Firm Name G & F CONCRETE CUTTING, INC.
Address 5553 ALONDRA BLVD.

Linel

Address

Line2

City SANTA FE SPRINGS

State CA

Zip Codel 90670

Zip Code2

Mailing

Address 13653 ALONDRA BLVD.

Linel

Mailing

Address

Line2

Mailing City SANTA FE SPRINGS
Mailing State CA

Mailing Zip
Codel
Mailing Zip
Code2

Certification

Type
EMail

90670

DBE

r.ferguson@gfconcretecutting.com

Contact NameRITA M. VIGIL-FERGUSON

Area Code
Phone
Number
Extension
Alt Area
Code

Alt Phone
Number
Extension
Fax Area
Code

Fax Phone
Number

562
229-0227

714

813-9161

562

229-0231

Wed Nov 28 16:22:25 PST 2018



Agency Name DEPARTMENT OF TRANSPORTATION

Counties 19; 30; 33; 36; 37; 40; 56;

Districts 05;07,08; 11; 12;

DBE NAICS 238910; 238990;

ACDBE

NAICS
C9905 CUTTING:; C1901 ROADWAY EXCAVATION; C1940 DITCHES
EXCAVATION; C9904 CORING; C1920 STRUCTURE EXCAVATION; C5111

Work Codes CONCRETE OVERLAY, DRILL & BOND; C9980 DEMOLITION; C4040 CLEAN
& SEAL PAVEMENT JOINTS - ROUT & SEAL CRACKS; C5100 CONCRETE

STRUCTURE;
A General Engineering Contractor; CO8 Concrete Contractor; C12 Earthwork and
Licenses Paving Contractor; C21 Building Moving / Demolition Contractor; C61 Limited
Specialty Contractor; D06 Concrete Related Services;
Trucks
Gender F

Ethnicity HISPANIC
Firm Type DBE

Back To Query Form




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-D£-0102.13 (NEW 05/2015)

Contract No
11-430184

Name of DBE Business
SoCal Traffic Inc.

Name of DBE Representative
Cecilia Kathleen Ostlund

DBE Certification Number:
41010

Name of Bidder:
SEMA Construction

Name of prime contractor if different from the bidder.

Name of representative of bidder or prime contractor:

Caroline Roberts
Date
11/28/2018
Bid item number [tem of work and description of services to be subcontracted or materials to be provided® Amount (5)
6 ' TRAFFIC CONTROL SYSTEM $ 502,550.00
9 PORTABLE CHANGEABLE MESSAGE SIGN {PCMS) 5 36,000.00
'4f 100% of an item is not 1o be performed or furnished by the DBE, describe the exact p of Moo $ 538,550.00

the item to be performed or furnished.

As an authorized representative of a cenified disadvantaged business enterprise, |
confirm that my business was contacted by the bidder or prime contractor shown
above regarding the contract shown above. If the bidder Is awarded the contract, my
[business will enter into a contractual agreement with the bidder or prime contractor
lm perform

the type and dallar amount of work shown on the DBE commitment form.

| certlfy under penalty of perjury that the foregoing is true and correct.

Cecilin Kathleen Ostlund

Sig of DBE's authorized representative-
Cecilia Kathleen Ostlund

Printed name of DBE's authorized representative:
Chief Executive Officer

Title of DBE's authorized representative
11/29/2018

Date:

For individuals with sensory disabilities, this d s

iable in s

—_—
formats. For farmat Inf:

ADA Notice 1233, TTY 711, or write 1o records and Forms Managemant, 1120 N Strest, MS-89, Sacramanto, CA 95814

cantact the Forms Managemaent Unit at (F16) 445-

Contract No. 11-430184

2



QUOTATION
So. Cal Traffic, Inc.

Quote Date Quote ID

1211 Distribution Way

11/27/2018 18-20117
Vista, CA 92081

858-720-0179 Valid Through: 6/30/2019

Fax 858-793-4495
CA License#972211

Sema Construction, Inc. Job Location:

—
W Caltrans#11-430184 (Route 805/54 Separation)
320 Goddard Way, Suite 150 San Diego County

Irvine, CA 92618 Quote Created By: Cecilia Ostlund
Phone: 949-470-0500

ltem Description Price UuoMm Qty/Day | Days | Total Qty. Total
gem#ﬁ: Traffic Control Systems: Up to 8 Hours (2 $1,425.00| Per Day/PM 1 1 1 $1,425.00
g:r::;g:s )Attenuator Truck w/Operator: Up to 8 Hrs. (1 $875.00| Per Day/PM 1 1 1 $875.00
g:{::g:) PCMS Board (Daily): **RENTAL (See Rates $100.00| Per Day 4 1 4 $400.00
It:rr?:(-:: Portable Changeable Message Sign (Delivery $75.00 Per Trip 4 1 4 $300.00
-I(t:—%:%f;) Portable Changeable Message Sign (Pick-Up $75.00 Per Trip 4 1 4 $300.00
Eeriff% :Fempurary Alternative Crash Cushion (TL-3) $7,995.00] Per Each 1 1 1 $7,995.00
It:r:':_;DZ Freight Charge - Alternative Crash Cushion $175.00| Per Each 1 1 1 $175.00
(TL-3) **SLED**

Note: The * indicates taxable items.
DBE#41010, SB#1743845, DIR#1000012766
SALES TAX (7.75%) $619.61

**We are signatory to Laborers**

o Iy’

mmo f 5%

M qe- #2,0%7 » 1405 = 4 502,550

RISV o % 1200 ¥ o= N b, 060

Dpe = 453€,550.

Initials Page 1 of 3



ltem#6: Traffic Control Systems **This item goes with Item#9
Closure price listed is for all closures as listed per Caltrans specs at
time of bid.

Traffic Control Systems: Up to 8 Hours (2 Persons) $1,425.00 per F il
day/night

Attenuator Truck with Operator: Up to 8 Hours (1 Person) $875.00 i
per day/night

“*No change in rate at time of State Prevailing Rate adjustment on
6/30/19. Our rates are good through completion of this job.

Please Note: 1 Hour Minimum for Set-Up & 1 Hour Minimum for
Removal of Closure(s).

Posting of Ramp Notification Signs: 5 Days prior to closure date
$175.00 per each sign

Item#9: Changeable Portable Message Sign (4 - Rental) **This item
goes with Item #6 (See additional note below)

Portable Changeable Message Signs (Rates are per board)
Daily: $100.00 each, per day

Weekly: $300.00 each, per week

Monthly: $750.00 each, per month v

Delivery: $75.00 per board

Pick-Up: $75.00 per board

PLEASE NOTE:

There may be times when a Prime Contractor wants to use their own
PCMS Boards. You may separate this item and hire us for Item#6 only.
Thank you for your review and consideration.

**Prime Contractor assumes full responsibility for board replacement
and any damages that occur while in your possession. This includes
"Theft & Vandalism".

Item#12: Temporary Alternative Crash Cushion System (1 Total)
***PURCHASE**

Quoting the purchase of (TL-3) **SLED, $7,995.00 each unit, plus
current sales tax. Sales Tax subject to change (Current Sales Tax
shown on quote)

Freight Charge: $175.00 per unit to jobsite.

Included: Our daily traffic control rate includes 2 Traffic Control Technicians, all equipment, 3 Arrowboards
and 1 Traffic Control Truck
Excluded: California Highway Patrol; if needed. Contractor Responsible.

Changeable Portable Message Board(s)
Add'I Terms:  Time starts on site. No portal to portal charges.

So. Cal Traffic, Inc., reserves the right to change our quotation should additional information be
provided subsequent to the quotation date. This job was bid on plans, specs and addendums.
An executed Subcontract or Purchase Order must be on file with this office prior to start of work.
Should this quote be accepted by the prime contractor; prime contractor to attach this quote to
their subcontract or purchase order relating to this project.

Rental quoted is per day, per week and/or per month. Rental starts on delivery and ends on
pick-up.

Initials

Page 2 of 3



12Nt

ema Construction, Inc. - Quote ID: 18-20117 (cont.)
No Retention on Contract

Minimum Rates: Traffic Control Systems is a Four (4) Hour Minimum Charge at 60% of rates.
Full rate charged after Four (4) Hours. 60% of closure rate will be charged with less than Eight
(8) Hours notice of cancellation. Out of town cancellations (120 Miles) from our office location;
24 hours notice prior to show up time. 4 Hours per traffic control technician and/or Attenuator
Truck driver at $90.00 per hour. All cancellations must called into our office at (858)720-0179
and a follow-up email to follow from Prime requesting a cancellation; no exceptions will be made
to our policy. Please do not contact So. Cal Traffic Foreman of any cancellations.

Rate listed is for Day/Night Work - Add: Saturday $200.00 per day/night, per crew. Add:
Sunday $300.00 per day/night, per crew to rate listed above. Per Crew is 2 Persons. 1/2 Rate
Applies to 1 Person.

e
Overtime Rate: After 8 Hours, $115.00 per hour, per person X% = 424
Double Time Rate: After 12 Hours $130.00 per hour, per person
Terms: Net 30 Days

Accepted By:

Lin K. Ostlond 11/27/2018

Cecilia Ostlund Date Signature Date
So. Cal Traffic, Inc.

Print Name
Visit Our Website at www.socaltraffic.net

Title

Company

Page 3 of 3



Back To Query Form

Search Returned 1 Records

Query Criteria
Certification Types: DBE
Firm ID: 41010

Firm ID 41010

DBA Name SO. CAL TRAFFIC INC
Firm Name

Address

Linel

Address

Line2

City SAN MARCOS

State CA

Zip Codel 92078

Zip Code2

Mailing

Address 1358 LA MIRADA DRIVE
Linel

Mailing

Address

Line2

Mailing City SAN MARCOS
Mailing State CA

Mailing Zip

Codel 92078

Mailing Zip

Code2

Certification DBE

Type

EMail cecilia@socaltraffic.net
Contact NameCECILIA KATHLEEN OSTLUND
Area Code 858

Phone

Number 720-0179

Extension

Alt Area

Code

Alt Phone

Number

Extension

Fax Area

Code

Fax Phone

Number

1358 LA MIRADA DRIVE

858

793-4495

Wed Nov 28 16:14:53 PST 2018



Agency Name DEPARTMENT OF TRANSPORTATION
Counties 10; 13; 14; 15; 19; 30; 33; 34; 36; 37; 40; 42;
Districts 03; 05;06;07;08; 09; 11; 12;

DBE NAICS 238990;

ACDBE

NAICS

Work Codex C8850 Traffic Management / Operations; C1200 CONSTRUCTION AREA SIGNS;:
C1201 TRAFFIC CONTROL SYSTEM;

Li C31 Construction Zone Traffic Control Contractor; C61 Limited Specialty Contractor;

icenses ; :

D42 Sign Installation;

Trucks

Gender i

Ethnicity CAUCASIAN
Firm Type DBE

Back To Query Form




To: Page2o0f3 2018-11-29 13:55:32 (GMT) 16193301819 From: Payco Specialties

STATE OF CALIFORIIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-CE-0102.13 (NEW 05/2015)

11 430184

Payco Specialties, Inc.

Hame of DBE representative

DBE cerlification number
1C2

Name of bldder
SEMA Construction,
HaThe of prime sontracicr d dlferenl iom the bicder

lama of (apre sentetve o bdder or pnme contracior
Robert Torres

Date
. 1_1/28/2019
Bid hem number ,

i

®
1 iLead compl_:

mdmadmdmwu tractad or i

Amount

________ ce plan . $5,000.00
25!Remove yellow thermoplastlc trafflu strxpe L2600 00 o

“ 133 pavement: marlzer (retroreflective) $5,512.00

'ifmﬂ%dmmbndlo“pﬂnaﬂwMIWﬂnDﬂE mmmnld |
portion of e dem 16 be performed o urnished !

SRR t.hermoplastic pavement marking (ENNV)

1'-'0 contrast stripe

168 6" thermoplastic traffic stripe (EHNV)
169 6" thermoplastic traffic stripe (EWNV bkn 17- ?l

171 ; paint traffic stflpe (2-—coat)
172 6" thermoplastic traffic stripe (EWNV)

173/8" thermoplastic traffic stripe (EWNV)

__¢,.__...Av

{ Total

!

b

. $3,872.30
..8138.60 .

$10,773.00

| $7,220.00

$9,350.00

$11,900.00
52,875.00

represenisiiv of 8 cerified rsadvantaged busiess

mlwln | eonfiom that my business was conlacled by the bidder or
mmm above regarding the cantraci shown above
| the bidder is pwarded (he conlract. my busingss will enler mio 8

euunchulwﬂﬂhwhm or prime conlragior to perdam

b

1 penpity of

! | the type and dofler amaunt of work shown on the DBE Commitment
fum

w‘ S
A 5 SRR

; " ,;;;5}5; “JEgeﬂéiénaxhdﬂ.“

gé"*\ Iu.d. '1"'0 R

sulherized represents
11/28/2018
Dale
a s ..VA..; u.-uv-—n--.'; .:-—J‘Lﬂ-;—- -\4---;-.-—;-._.-;;.,—..-.,. ey - i‘-‘ .-‘ . 3 F- 55 5 “m“" """
Natica Mansgamant Und st S16: 4431233 TTY 711 umla and Formms Menag 1120 N Sutgel MS-ED. Sacramento CA 95814

Contract No. 11-430184
2



To: Page3of3

STATE OF CALIFORNIA » DEPARTMEHT OF TRANSFORTATION
DBE CONFIRMATION

2018-11-29 13:55:32 (GMT)

16193301819 From: Payco Specialties

u'as-oe-oaoz 13 INEW 052015
i A L T e N s i el
11-430184
Name of GBE business e v i
Payca Specialties, Inc. {Cont inuad}
Hinme of DBE represaniative -
O BB GRR ™"  m  18 A  12  h m £1 e
102
Ngme of bigder
SEMA Construction, inc.
Pﬁiﬂmmmwﬂﬁmmhnhemr - - =W
Hame of representelive of bidder o prme contracior L
e T A L e T LT SRR WAt A TURIR W T 2SN (o S
Date
Li/28/2018 e, BN Sl LRI e A ad
Bid flem numbar Hmdwaﬁmﬂﬂuﬂﬂmdmmlobewhwmmnrmumhma IS!M
174 _J8" thermoplaet.;c traffic stripe {E:WNV bkn 35-12‘ 5‘:@14_6500

. remove thermo traffic stri

‘il 100% of an Rem is nct lobe perdommed or fumished by the DBE cescrbe e exact

peition of the item to be performed or furnshed

_.remove painted traffic Stnlf’.i.,w.....‘._

. $6,534.00
i..$10,224.00
$168.0

Tatal . $78,432.10

:ummmmmanwmmmmm
_ enterprse. | conflam that my business was conlacied by the bidder ot
'ﬁhumhdﬂﬂmhﬂltmrwhmdmamn
Ihe bidder Is . my wifl enterinto
mawmmmmamm«mum
_ ihe lype and daller amoun| of work shown anthe DBE Commiiment

- fam

TﬁidDﬁEauManm
T1/2R/2N1R8



To: Page2of2 2018-11-27 21:48:44 (GMT) 16193301819 From: Payco Specialties

Payco Specialties, Inc.  awomanownep Business
Highway - Airport - Parking Lot - Signage - Striping - Marking & Remaovals

SBE #18502 - DBE /| WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32 /%
CA DIR REGISTRATION #1000003515

BID PROPOSAL

FEDERAL
romctor SOV O ST A0 oo v
Contract Time Limit: 710 W.D.[quuld.lhd Damages: 10,000 per C.D. Noted: 2
Item ftem Estimated Unit of Unit Item
No. iption Qua Measure Price Total
i LEAD COMPLIANCE PLAN (PAYCO OPERATIONS) 1.00 LS 3 5,00000 | $ 5,000.00
25 IREMOVE YELLOW THERMOPLASTIC TRAFFIC 130.00 LF $ 2000 | % 2,600.00
ISTRIPE (HAZARDOUS WASTE) 5 =
133 rPAVEMENT MARKER (RETROREFLECTIVE) 2,080.00 EA $ 265|% 5.512.00
167 THERMOPLASTIC PAVEMENT MARKING (EWNV) 1,130.00] SQFT |$ 325]8 3,672.50
168 |6 THERMO TRAFFIC STRIPE (EWNV) (BKN 17-7) 220.00 LF 3 0638 138.60
169 IS" THERMO TRAFFIC STRIPE (EWNV) (BKN 36-12) 17.100.00 LF $ 063§ 10,773.00
170 CONTRAST STRIPE 38,000.00 LF $ 01913% 7.220.00
171 JPAINT TRAFFIC STRIPE (2-COAT) 42,500.00 LF $ 022185 9,350.00
172 IS" THERMO TRAFFIC STRIPE (EWNV) 17,500.00 LF 3 0689 11,800.00
173 IB" THERMO TRAFFIC STRIPE (EWNV) 2,500.00 LF $ 115| $ 2,875.00
174 IS" THERMO TRAFFIC STRIPE (EWNV BKN 36-12) 2.900.00 L 3 085 % 2,465.00
175 IREMOVE PAINTED TRAFFIC STRIPE 29,700.00 LF 3 0221|% €,534.00
176 IREMOVE THERMO TRAFFIC STRIPE 28,400.00 LF $ 036|% 10,224.00
177 REMOVE THERMOC PAVEMENT MARKING 28.00] SQFT |3 6.00 |3 168.00
$ .
$ %
$ .
$ 2
3 a
3 !
STIPULATIONS:

* ANY badging, security chocks railroad clasus. projlct requlred safety lrnlnlng will be billed at T&M to contractor
* A signed Purchase Order or Subcontract is required prior to any work associated with this Proposal.

* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.

* This Proposal is valid for 30 days after the bid date.

* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.

* A minimum of 20 working days schedule notice in writting is required AFTER ALL PAPERWORK IS COMPLETED.

* Bond cost to be paid by Prime Contractor.

* Cancelation charge for any shift of work called off within 12 hours of show-up time is $2,500.00

* Industry standard insurance available up to $5,000,000.00 LIMIT. Railroad insurance EXCLUDED

* A Mobilization | Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged
additional mobilizations upon completion.

™ Payments are net 30 days. Retention Is to be paid 30 days from Payco's completion of work,

" EXCLUDES ALL MAST ARM SIGNS, SIGN STRUCTURES, AND ELECTRICAL SIGNS

EXCLUSIONS:
PLANS. PERMITS, SURVEY, TRAFFIC CONTROL, LD's, SIGNAGE. TEMP DELIN.BOND,PCMS BOARDS,SURFACE REPAIR,SWPP
INCLUSIONS:
SWEEPING FOR PAYCO FORCES
# of Working Days to Complete our Work: 9 # of Move-in's Allotted: 3 Add'l Movedn's: § 2,500.00
BID AMOUNT: $ 78,432.10 ESTIMATOR: pavib besHAzZo

120 North Second Avenue, Chula Vista, CA 919810-1127
Phone (619) 422-9204 / Fax (619) 427-1620



11/30/2018 Unified Certification Program

Back To Query Form

Search Returned 1 Records Fri Nov 30 08:12:43 PST 2018

Query Criteria
Certification Types: DBE
Firm ID: 102

Firm ID 102

DBA Name PAYCO SPECIALTIES, INCORPORATED
Firm Name PAYCO SPECIALTIES, INCORPORATED
Address Linel 120 NORTH SECOND AVE.
Address Line2

City CHULA VISTA

State CA

Zip Codel 91910

Zip Code2

Mailing

Address Linel

Mailing

Address Line2

Mailing City

Mailing State

Mailing Zip

Codel

Mailing Zip

Code2

Certification

Type DBE

EMail rebecca@payco.biz

Contact Name REBECCA LLEWELLYN
Area Code 619

Phone Number 422-9204

Extension

Alt Area Code

Alt Phone

Number

Extension

Fax Area Code 619

Fax Phone

Number 427-1620

Agency Name DEPARTMENT OF TRANSPORTATION

Counties 02:9135 19: 5033 372

Districts 07:08;10; 11512;

DBE NAICS  237310; 238990;

ACDBE

NAICS
C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C5620 ROADSIDE SIGN;

Work Codes C8501 PAVEMENT MARKER; C9906 SANDBLASTING; C1201 TRAFFIC CONTROL
SYSTEM; C5601 SIGN STRUCTURE; C8201 OBJECT MARKER; C8406 PAINTED
TRAFFIC STRIPING & MARKING;

Licenses B General Building Contractor; C32 Parking and Highway Improvement Contractor;

Trucks

https://ucp.dot.ca.gov/querySubmit.htm 12



11/30/2018

Gender F

Ethnicity CAUCASIAN
Firm Type DBE

Unified Certification Program

Back To Query Form

https:llucp.dot.ca.govlquerySubmit.htm 2/2



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-010213 (NEW 0s2015)

leu:lno SR i B A e

11-430184
Hame of DBE business L A

Rock Structures Construction Company
Mame of DBE repraseniative

'DBE centificalion numb M I qw ‘-l

Mame of bidder

SEMA Construct ion:__ inc.

Flame o!;'fr'lme contracter if different from the bidder ) .- e I I S Pt s D el AR L 2

Neme of representalive of bidder o prime conlraclor.
Robert Torres

11/28/2018

Bid ilem number ' ltem of work and descriglion of services lo be subcontracled or malerials lo be provided N?;‘m'
122 fConcrete Rock Slope Protection (1/4 T methcd A | 5166, 140 00
124 %\.un"teted Rock Slope E‘:or.e-r.un (60 1b class IT Method A) \ $2 655 00

|
| |

! !
' 100% of an item is nct lo be performed or fumished by the DBE. descnbe the exact Tolat 1
portion of the item to be performed or furnished - 168,795 00
As an aulhmlzed representalive of & cenified disadvanlaged business

prise, | confirm fhat my busil was conlacted by the bidder e

prime contractor shown above regarding the conlracl shown above If
the bidder is awarded the cenlract, my business will enlerinlo a
conlractual agresment wilh Ihe bidder o prime conlracter 1o perfom

the type and deilar amount of work shown on Ihe DEE Commitment
form

Sgnalure/of DBE's ulhonzsd mpresenra;?

Antonio T. ?A.Qe:dcs

Printed name of DBE's authorized representalive

i Tile of DBE's adlhorized representative
11 /%78/201R



ROCK STRUCTURES lo31] 3782843 Fax

Construction Company
(DBE) [N21998

FOR THE CONSTRUCTION OF : CONCRETE ROCK SLOPE PROTECTION

. CALTRANS 11-430184 BRIDGE WIDEING
G S CHULA VISTA / NATIONAL CITY ‘Q&

IN ACCORDANCE WITH: NOV 28 - 2018 2pm
THIS PROPOSAL INCLUDES:

FURNISH AND INSTALL CONCRETED ROCK SLOPE PROTECTION 1/4 TON, CL Il
ON SUBGRADE BY PRIME CONTRACTOR

EXCLUSION: DEWATERING, REBAR STRUCTURES

ITEM DESCRIPTION EST UNIT

TOTAL
NO. QTY. UNIT.  PRICE AMOUNT
122 |(F) CONCRETE ROCK SLOPE
PROTECTION
i ot bt 852 | CY |$ 195 $ 166,140
124 | CONCRETE ROCK S| OPE
PROTECTION
CL # Il METHOD "A" 9 | cY | s 2905 $ 2,655
NEW DIR # 1000005854
ROCK STRUCTURES CONSTRUCTION CO.
MBE CERTIFIED CITY OF LOS ANGELES - # 10082
DBE CERTIFIED CUCP - # 14054
MAIN OFFICE
11126 SILVERTON CT. {LIC. #598470-A)
CORONA, CA 92881 ROCK SLOPE PROTECTION
TEL: (951) 371-1112 FAX: (851) 278-2802 RIP RAP-ROCK SALES

CELL: (951) 818-1670 HEAVY EQUIPMENT RENTAL




[No 1998 |

ROCK STRUCTURES CONSTRUCTION CO.

11126 SILVERTON CT. Telephone (951) 371-1112

CORONA, CA 92881 Fax (951) 278-2802
CONTRACT

STANDARD EXCLUSIONS:

I PERMITS, SURVEY & STAKING, ENGINEERING, INSPECTIONS, FEES.
2. UNDERGROUND UTILITIES, ENCASEMENTS, SHORING & DEWATERING.

1. This agreement contemplates the performance of work as stipulated on the reverse side,

2. All agreements are contingent upon strikes, accidents, delays of carriers, acts of God, and other
delays unavoidable or beyond seller’s control. All quotations are made for prompt acceptance
and are subject to change without notice.

3. Unless otherwise agreed, it is understood that the work will be performed during regular working
days. If overtime work is required it is mutually agreed that an additional price, at the seller’s
usual rates for such work, will be charged to the purchaser and he agrees to pay for same under
the same terms as herein set forth.

4. All accounts are due and payable at our office by the 10th of the month following date of
invoice.

5. All payments shall be made as stipulated. When not so paid, then the entire contract price shall
become due and payable. The purchaser agrees to pay the seller interest on all past due balances
at the rate of twelve percent per annum and in case suit is instituted to collect any portion of the
amount payable under this contract, the purchaser agrees to pay such additional sum as the court
may adjudge reasonable as attorney's fees and court costs in the said suit.

6. Deliveries under this proposal or contract are subject to al applicable priorities now or hereafter
established by Public Authority in any way affecting seller's ability to procure, process or deliver
i It is the responsibility of the buyer to inform seller of project completion date.

8. It is the responsibility of the buyer to inform seller when the Notice of Completion has been

filed.
Respectfully Submitted,
ROCK STRUCTURES CONSTRUCTION CO.
DATE:
Tony T. Paredes, Owner
ACCEPTED BY: DATE: -y S e N

TITLE:

Page 3 of 3




ROCK STRUCTURES CONSTRUCTION CO. [No. 1998

11126 SILVERTON CT Telephone (951) 371-1112
CORONA, CA 92881 Fax: (951) 278 2802

**NEW DIR # 1000005854**

ROCK SLOPE PROTECTION

TO: SEMA CONSTRUCTION, INC
42690 Rio Nedo Ste. G
Temecula, Ca 92590

ATTENTION: ESTIMATING

PHONE NUMBER: (303) 627-2600

EAX: (951) 296- 6448

E-MAIL estimating.ca@semaconstruction.
PROJECT: CALTRANS 11- 430184 BRIDGE WIDEING
BID DATE: November 26, 2018

¥*NEW DIR # 1000005854**

|
ROCK STRUCTURES CONSTRUCTION CO.
MBE CERTIFIED CITY OF LOS ANGELES - #10082
DBE CERTIFIED CUCP - #14054

{LIC. #596470-A)
ROCK SLOPE PROTECTION
- - RIP RAP-ROCK SALES
Page 1 of 3 HEAVY EQUIPMENT RENTAL



11/30/2018

Back To Query Form

Search Returned 1 Records

Unified Certification Program

Fri Nov 30 08:14:18 PST 2018

Query Criteria

Certification Types: DBE

Firm ID: 14054

Firm ID 14054

DBA Name ROCK STRUCTURES CONSTRUCTION COMPANY

Firm Name ROCK STRUCTURES CONSTRUCTION COMPANY

Address Linel 11126 SILVERTON CT.

Address Line2

City CORONA

State CA

Zip Codel 92881

Zip Code2

Mailing

Address Linel

Mailing

Address Line2

Mailing City

Mailing State

Mailing Zip

Codel

Mailing Zip

Code2

Certification

Type DBE

EMail rockstructures@sbcglobal.net

Contact Name ANTONIO T. PAREDES

Area Code 951

Phone Number 371-1112

Extension

Alt Area Code

Alt Phone

Number

Extension

Fax Area Code 951

Fax Phone

Nashor 278-2802

Agency Name CITY OF LOS ANGELES

Counties 19; 30; 33; 36; 37; 42;

Districts 05:07; 08; 11; 12;

DBE NAICS  212312;212313;212319; 212321; 238910; 238990;

ACDBE

NAICS
C9907 CONSTRUCTION EQUIPMENT RENTAL; C1901 ROADWAY EXCAVATION;
9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY); C1940 DITCHES

Work Codes EXCAVATION; C1920 STRUCTURE EXCAVATION; C0625 SAND & GRAVEL SUPPLIER;
C1601 CLEARING & GRUBBING; C9980 DEMOLITION; C1930 STRUCTURE
BACKFILL; C7200 ROCK SLOPE PROTECTION;

Licenses A General Engineering Contractor; EC Civil Engineer;

https://ucp.dot.ca.gov/querySubmit.htm

1/2



11/30/2018
Trucks STANDARD DUMP TRUCK - 1;
Gender M
Ethnicity HISPANIC

Firm Type DBE

Unified Certification Program

Back To Query Form

https://ucp.dot.ca.gov/querySubmit.htm

2/2



11

o/trans RED

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

FORMS FOR
BID

FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY IN CHULA
VISTA AND NATIONAL CITY FROM 0.2 MILE SOUTH OF SWEETWATER RIVER
BRIDGE TO ROUTE 805/54 SEPARATION

In District 11 On Route 805

Under
Notice to Bidders and Special Provisions dated October 15, 2018 Standard Specifications dated 2015
Project plans approved September 10, 2018 Standard Plans dated 2015
Applicable to

Bids open Wednesday, November 28, 2018 Dated October 15, 2018



Electronic Bid book dated October 15, 2018
Identified by
Contract No. 11-430184
11-SD-805-8.4/8.8
Project ID 1117000215

Federal-Aid Project
ACSB1IM-805-1(640)E

Bids open Wednesday, November 28, 2018 Dated October 15, 2018



11/30/2018
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1. Use the 'Print' button on this page to print your label to your laser or inkjet printer.

2. Fold the printed page along the harizontal line.
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3. Place label in shipping pouch and affix it to your shipment so that the barcode portion of the label can be read and scanned.
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Warning: Use only the printed original label for shipping. Using a photocopy of this label for shipping purposes is fraudulent and could result in
additional billing charges, along with the cancellation of your FedEx account number.
Use of this system constitutes your agreement to the service conditions in the current FedEx Service Guide, available on fedex.com.FedEx will not
be responsible for any claim in excess of $100 per package, whether the result of loss, damage, delay, non-delivery,misdelivery,or misinformation,
unless you declare a higher value, pay an additional charge, document your actual loss and file a timely claim.Limitations found in the current FedEx
Service Guide apply. Your right to recover from FedEx for any loss, including intrinsic value of the package, loss of sales, income interest, profit,
attorney's fees, costs, and other forms of damage whether direct, incidental,consequential, or special is limited to the greater of $100 or the
authorized declared value. Recovery cannot exceed actual documented loss.Maximum for items of extraordinary value is $1,000, e.g. jewelry,
precious metals, negotiable instruments and other items listed in our ServiceGuide. Written claims must be filed within strict time limits, see current

FedEx Service Guide.

https://www.fedex.com/shipping/shipAction.handle?method=doContinue

171
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